



Award Notice Abstract (Ref No.: 2424110)

Status: Updated

<p><b>Reference Number:</b> 6323689</p> <p><b>Control Number:</b> ITB# 19-07-32</p> <p><b>Bid Notice Title:</b> Improvement of Rural Health Unit II (Construction of Perimeter Fence with Grills and Steel Gate) at RHU II, Barangay Gutad, Floridablanca, Pampanga</p> <p><b>Approved Budget:</b> Php979,168.52</p> <p><b>Procurement Mode:</b> Public Bidding</p> <p><b>Classification:</b> Civil Works</p> <p><b>Category:</b> Construction Projects</p> <p><b>Applicable Procurement Rules:</b> Implementing Rules and Regulations</p> <p><b>Funding Source:</b> Government of the Philippines (GOP)</p> <p><b>Funding Instrument:</b> Budget for the Contract Approved by the Sanggunian</p> <p><b>Location:</b> Pampanga</p> <p><b>Contract Duration:</b> 60 Day/s</p> <p><b>Contact Person:</b> Mark Joseph Dampil</p> <p><b>Created By:</b> Mark Joseph Dampil</p>	<p align="center"><b>MUNICIPALITY OF FLORIDABLANCA, PAMPANGA</b> Mambulo St., Poblacion, Floridablanca Pampanga, Region III, Philippines</p> <p><b>Improvement of Rural Health Unit II</b></p> <p><b>Awardee :</b> HONY TRADING &amp; CONSTRUCTION <b>Address :</b> Lot 12 Blk. 6 Mayflower St., Greenland Executive Village, Cainta Rizal Greenland Executive Village, Cainta Rizal Cainta Rizal, Region IV-A, Philippines</p> <p><b>Contact Person :</b> Horacio Guevarra Masa <b>Designation :</b> General Manager</p> <table border="1"> <thead> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Improvement of Rural Health Unit II, Construction Projects, 72000000, 1, Lot</td> <td>Php979,168.52</td> </tr> </tbody> </table> <p><b>Reason for Award :</b> Single Calculated and Responsive Bid</p>	#	Product/Service/Project Name	Budget	1	Improvement of Rural Health Unit II, Construction Projects, 72000000, 1, Lot	Php979,168.52	<p><b>Award Type:</b> Award Notice</p> <p><b>Contract Amount:</b> Php974,368.11</p> <p><b>Award Date:</b> 13-Aug-2019</p> <p><b>Publish Date:</b> 13-Sep-2019</p> <p><b>Date Last Updated:</b> 13-Sep-2019</p> <p><b>Contract Number:</b> ITB# 19-07-32</p> <p><b>Proceed Date:</b> 16-Aug-2019</p> <p><b>Contract Effectivity Date:</b> 19-Aug-2019</p> <p><b>Contract End Date:</b> 17-Oct-2019</p> <p><b>Created By:</b> Mark Joseph Roque Dampil</p> <p><b>Date Created:</b> 11-Sep-2019</p> <p><b>Approver:</b></p> <p><b>View Documents:</b> 4</p>
#	Product/Service/Project Name	Budget						
1	Improvement of Rural Health Unit II, Construction Projects, 72000000, 1, Lot	Php979,168.52						